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llinois Department

of Transportation Notice to Bidders
Route Qakview Subdivision
RETURN WITH BID County Will/Grundy
Local Agency Village of Channahon
Section N/A

Time and Place of Opening of Bids
Sealed proposals for the improvement described below will be received at the office of  the Municipal Center

24555 Navajo Drive, Channahon, IL 60410

(address)

until 10:00 oclock A M, July 11, 2013 Proposals will be opened and read publicly
at 10:00 oclock A M, July 11, 2(()(118%’:e ) at the office of the Municipal Center
24555 Navajo Drive, Channahon, IL 60410 e
(address)
Description of Work @

Name 2013 Bituminous Surface Treatment A-2 Project Length feet ( miles)

Location  Oakview Subdivision - See maps in proposal

Proposed Improvement  This work shall consist of crack 11,844 squ
gnof aggregate wedge shoulder.

s Of asphalt surface cleaning/preparation,

application of Class A-2 bituminous surface treatment, and cons

Bidders Instr '@ S

1. Pians and proposal forms will be available in the offie Municipal Center, 24555 Navajo Drive,
Channahon, IL_60410 or may be downloaded @ channahon.org. Contact: Don Kinzler, 815-467-6644

rtificate must be received before the bid opening or
included with the bid. The 2 low bidders t file with the Awarding Authority within 24 hours after the letting an
“Affidavit of Availability” (Form BC 57)&howingtall uncompleted contracts awarded to them and all low bids pending
award for Federal, State, County, MuhicCipal and private work.

3. All proposals must be accompanied bya proposal guaranty as provided in BLRS Special Provision for Bidding
Requirements and ConditionsffoRConfract Proposals contained in the “Supplemental Specifications and Recurring
Special Provisions”.

4. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS
Special Provision for Bidding Requirements and Conditions for Contract Proposals contained in the “Supplemental
Specifications and Recurring Special Provisions”.

5. Bidders need not return the entire contract proposal when bids are submitted unless otherwise required. Portions of
the proposal that must be returned include the following:

2. IDOT prequalification is required. Prequali

a. BLR 12210 - Contract Cover f. BLR 12230 - Proposal Bid Bond (if applicable)

b. BLR 12220 - Notice to Bidders g. BLR 12325 — Apprenticeship or Training Program
c. BLR 12221 - Contract Proposal Certification (do not use for federally
d. BLR 12222 - Contract Schedule of Prices funded projects)

e. BLR 12223 - Signatures

6. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment
to the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished
according to the contract. The scheduled quantities of work to be done and materials to be furnished may be
increased, decreased or omitted as hereinafter provided.
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7. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands
all requirements for the performance of work. The bidder will be responsible for all errors in the proposal resulting
from failure or neglect to conduct an in depth examination. The Awarding Authority will, in no case be responsible for
any costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract.

Bids are to be addressed to the Village of Channahon and shall be marked “Sealed Bid — 2013 Bituminous Surface
Treatment A-2 Project”. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the
address and in care of the official in whose office the bids are to be received. All proposals shall be filed prior to the
time and at the place specified in the Notice to Bidders. Proposals received after the time specified will be returned to
the bidder unopened.

10. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person
before the time for opening proposals.

11. Contractors will be required to comply with all laws, including those relating to the employment of labor and the
payment of the general prevailing rate of hourly wages in the locality in which the work is to be performed for each craft
or type of worker or mechanic needed to execute the contract or perform such work, also the general prevailing rate
for legal holiday and overtime work (including, but not necessarily limited to 820 ILCS 103/0.01 et seq. the “Prevailing
Wage Act’) as ascertained by the lliinois Department of Labor for Will and Grundy Counties, lllinois shall be paid for
each craft or type of worker needed to execute the contract or to perform such work. The Bidder shall require all

subcontractors (if any) to conform with said laws, and any rules or regulations now a reafter issued pursuant to
said laws by Bidder, his subcontractors, and/or anyone working through or on behalf (©of r or Bidder’s
subcontractors. For projects in excess of $50,000, certification of participation in igeship and training programs
approved and registered with the United States Department of Labor’s Bureau nticeship and Training is
required. \
By Orde@
President and Board of Trustees atricia Perinar

(Awarding Authority) i i i /Municipal Clerk

Note: All proposal documents, including Proposal Qty ecks or Proposal Bid Bonds, should be stapled together to prevent

loss when bids are processed. &
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PLAN SHEETS
1. Project Locations

2. Streets List




° N 2013 BITUMINOUS SURFACE TREATMENT
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2013 BITUMINOUS SURFACE TREATMENT STREETS LIST

Page 1

STREET NAME

L | W
(MILES)

EAC

FROM

GIS SY

PARKSIDE DR BRIDGE KEVIN 0370 | 22 4775 5618
KEVIN ST PARKSIDE MAY 0.100 | 20 1173 1378
MAY ST KEVIN PARKSIDE 0.090 | 22 M62 1262
MAY CT PARKSIDE 25551 MAY 0074 | 22 1094
MAY CT 25551 MAY END OF CT 0.135
OAKVIEW CT PARKSIDE END OF CT 0.030

4/30/2013




INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2013

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-12) (Revised 1-1-13)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
105  Control of Work 1
107  Legal Regulations and Responsibility to Public 2
202  Earth and Rock Excavation 4
211 Topsoil and Compost 5
407  Hot-Mix Asphalt Pavement (Full-Depth) 6
420  Portland Cement Concrete Pavement 10
424  Portland Cement Concrete Sidewalk 12

503 Concrete Structures

504  Precast Concrete Structures Q 14
540  Box Culverts 15
603  Adjusting Frames and Grates of Drainage and Utility Struefur

610  Shoulder Inlet with Curb \

642  Shoulder Rumble Strips 19
643  Impact Attenuators : 20
701 Work Zone Traffic Control and Protectio 22
706  Impact Attenuators, Temporary 24
780  Pavement Striping 26
860  Master Controller 27
1006 Metals 28
1042 Precast Concrete Products ' 29
1073  Controlter 30

1083 Elastomeric Bearings 31
1101 General Equipment 32
1106 Work Zone Traffic Control DevVices 34




CHECK SHEET

FOR
RECURRING SPECIAL PROVISIONS
Adopted January 1, 2013
The following RECURRING SPECIAL PROVISIONS indicated by an “X" are applicable to this contract and are included by
reference:
RECURRING SPECIAL PROVISIONS
CHECK SHEET # PAGE NO.
1 [ Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-1-10) oeuvreeeerreceireeceecasrmre et senessessssee st ensessessn s sssssssssss st ses s seessssssesssssesessens 35
2 [] Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93) ....ocvrrioooererereessecmereressesseeneeeee 38
3 [ EEO (Eff. 7-21-78) (REV. 11-18-80) ....ovooosoeceoeecees oo sereess s eeessessessssesnesessesresessessseseesssssreseoss 39
4 [] Specific Equal Employment Opportunity Responsibifities Non Federal-Aid
Contracts (Eff. 3-20-89) (ReV. 1-1-94) ..ot ssess st ssrsssssssssresssssasenees 49
5 [ Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-13) 54
6 [ Asbestos Bearing Pad Removal (Eff. 11-1-03) ...oooooevveeecscrereesssnnsressseree s snestens e et esresessssnsesseens 59
7 [0 Asbestos Waterproofing Membrane and Hot-Mix Asphalt
Surface Removal (Eff. 6-1-89) (ReV. 1-1-09) .ovvcouiveeerrrerererrircngn : 60
8 [ Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98) ........ccceoooo... 61
9 [ Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. % .................................... 62
10 [C] Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07) ....... It nsssssasserass 65
11 [ Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-9. Q 07) ceereeeerceenssrnsr s eensesssessssssessseanes 68
12 [] Subsealing of Concrete Pavements (Eff. 11-1-84) (Re 1& ............................................................... 70
13 [C] Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (REV. Bs09) ... vvooceeeereeesecscceeeeeresessseneeeseeeses e 74
14 [] Pavement and Shoulder Resurfacing (Eff. 2-1-00) ( 0) et 76
15 [] PCC Partial Depth Hot-Mix Asphalt Patchin 1-1-98(Rev. 1-1-07) oo, 77
16 [] Patching with Hot-Mix Asphait Overlay R 10-1-95) (ReV. 1-1-07) .covvrrerrrccrinrinienrennesesasneins 79
17 [ Polymer Concrete (Eff. 8-1-95) (ReV. 13308 .........eooooeoo oo seseeeoeseeseseeseoesessesesesneeeesesssses 80
18 [] PVC Pipeliner (Eff. 4-1-04) (ReV. 1-1007) .M. sesseemeseesesseeeressesersses 82
19 [] Pipe Underdrains (Eff. 9-9-87) (ROV. Bel-07)....oooiooceeeoe oo eeoeeeeessessmeomeseseseescsessreesssssneesesesesossens 83
20 [[] Guardrail and Barrier Wall Deliffeati - 12-15-93) (Rev. 1-1-12) oot sessns s 84
21 [ Bicycle Racks (Eff. 4-1-94) (REVNE-1-12) ...oooooocovecooeeererees e soecensssesssssssessssmssesssssssesssessssessesssenneses 88
22 [] Temporary Modular Gla€ Screen System (Eff. 1-1-00) (ReV. 1-1-07) w...ovvvovosooesoeoeeeereeeeeeneeeseeresssessssssesenns 90
23 [ Temporary Portable Bridg&Jraffic Signals (Eff. 8-1-03) (ReV. 1-1-07) ..ococccccvrernrcccocerereresssceseeseereseessasenns 92
24 [] Work Zone PubligffommatioSigns (Eff. 9-1-02) (REV. 1-1-07) worvooeccecereeeeeeceeeressercsseeosessessemssseerecsssnnes 94
25 [] Night Time Insp % Roadway Lighting (Eff. 5-1-96) .......oooooorerrrrorcrceoccieeenecesnmsssnersseeseessessesenes 95
26 [] English SubstitutiomafMetric Bolts (Eff. 7-1-96) .....ooveerrrseursseerrsernscrrmmmssnsesssssssessrsesssssssanss 96
27 [] English Suibsti of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 97
28 [] Caleium Chiagide Accelerator for Portiand Cement Concrete (Eff. 1-1-13) ..ovvovvveooererssecceemmeeeeseeereeesesseessseens 98
29 [] Portland Cement Concrete Inlay or Overlay for Pavements (Eff. 11-1-08) (Rev. 1-1-13) 99
30 [] Quality Control of Concrete Mixtures at the Plant (Eff. 8-1-00) (ReV. 1-1-11) w..ooovoccreccoeceeeccrecess s 102
31 % Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) {Rev. 1-1-11) wereeorvcrcvvrereserrns 110

Digitat Terrain Modeling for Earthwork Calculations (Eff. 4-1-07).........ccovvveverrvreveieeecescrimseieseseeesesssssseneen 122




CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

Adopted January 1, 2013

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this
contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
LRS 1 RESEIVEA. ......cooceectret st sts st s s ssss st s sa s b srsese e s e sa e psssssbAat sttt 125
LRS2 [ Furnished Excavation (Eff. 1-1-99) (REV. 1-1-07).......oooriicrererecmsssssssorsssssnressesssssssssssesssssssssesssssssssssssssssins 126
LRS3 [X Work Zone Traffic Control (Eff. 1-1-98) (REV. 1-1-10) c.o.oooocceveomeeeorerereesessssoessecssmsesseesseessesesesseemmeesesesssesssoees 127
LRS4 [X Flaggers in Work Zones (Eff. 1-1-99) (REV. 1-1-07) ...oovovoccccvvcrrsssmmesenessssssssssesssssessmssssseesessssssssssssnesssons 128
LRS5 [X Contract Claims (Eff. 1-1-02) (REV. 1-1-07) .oooorrrroereeeoesccceveeressaesssssssssssmesssssssssssssssssssseasssssssssssssseseessos 129
LRS6 [X] Bidding Requirements and Conditions for Contract Proposals (Eff. 1-1-02) (Rev. 1-148)......coccnovrvivcnnnce. 130
LRS7 [ Bidding Requirements and Conditions for Material Proposals (Eff. 1-1-02) (Rev. 1-

LRS 8 S RESEIVEM........coe s sresrnns e e

LRS9 [X Bituminous Surface Treatments (Eff. 1-1-99) (Rev. 1-1-11)

LRS 10 RESEIVEA..........o.corrierereci st svsssssssss st st ssse s ss e rr s

LRS11 [X Employment Practices (Eff. 1-1-99)

LRS12 [] Wages of Employees on Public Works (Eff. 1-1-99) (Rev. 1-1-13) :

LRS13 [] Selection of Labor (Eff. 1-1-99)(Rev. 1-1-12) .oovovvvvvecrecerrne.

LRS 14 [] Paving Brick and Concrete Paver Pavements and Sidewalks§

LRS 15 [X] Partial Payments (Eff. 1-1-07) ..ooovooccorreeseeerereeereeereeeereenn

LRS16 [ ] Protests on Local Lettings (Eff. 1-1-07) (Rev. 1-1-13

LRS 17 Substance Abuse Prevention Program (Eff. 1-1-08){Re ]

LRS 18 [ Multigrade Cold Mix Asphalt (Eff. 1-1-07) (ReV.1-1-13)Mur..rvvoroorceeerremssssesssecenssssseemesessssssssssesesssssiosen




Special Provisions
2013 Bituminous Surface Treatment A-2 Project
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Special Provisions
2013 Bituminous Surface Treatment A-2 Project

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, Adopted January 1, 2012, the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheets included herein, the BDE special provisions
included herein, the latest edition of the “Manual on Uniform Traffic Control Devices for Streets
and Highways,” and the “Manual of Test Procedures of Materials” in effect on the date of
invitation of bids, which apply to and govern the construction of the 2013 Bituminous Surface
Treatment A-2 Project. In case of conflict with any part, or parts, of said Specifications, the said
Special Provisions shall take precedence and shall govern.

other incidentals necessary for the completion of Bituminous Treatment A-2 and
Aggregate Wedge Shoulder Type B in accordance with plans,\ dard Specifications, and

DESCRIPTION OF WORK

The work included in this Contract consists of furnishing all labor, ials, equipment, and
£

these Special Provisions.

LOCATION OF PROJECT

The project is located on various streets within Xe of Channahon. A location map is
included in the Contract.

CONSTRUCTION LIMITS 2
Construction areas shall be limited Q

surfaces receiving work under this contract.

INSURANCE

The Contractor's insurequired by Article 107.27 of the Standard Specifications
shall include as addi alsinsured the Village of Channahon, and include coverage for
the respective o d employees of all such additional insureds, and shall cover
the Contractor's indemnity obligations under Article 107.26 of the Standard
Specifications.

The following language shall be included on the Certificate of Insurance: "The Village of
Channahon, its elected officials, Directors and employees are listed as an additional
insured on a primary, noncontributory basis for the General Liability and Automobile
Liability with a waiver of subrogation if required by written contract. The Excess Policy
follows form of the underlying General and Automobile Liability policies. A waiver of
subrogation in favor of the additional insureds also applies to the Worker's
Compensation.”

In addition to the insurance coverages required by Article 107.27 of the Standard
Specifications, the Contractor shall also purchase and maintain umbrelia liability
coverage in an amount not less than $3,000,000. Such coverage shall include but not




Special Provisions
2013 Bituminous Surface Treatment A-2 Project

be limited to, excess coverage for the Worker's Compensation, Comprehensive General
and Automobile Liability policies.

In addition to delivering certificates of insurance in accordance with Article 107.27 of the
Standard Specifications, the Contractor shall also deliver to the Village of Channahon,
certificates of insurance which the Contractor is required to purchase and maintain in
accordance with Article 107.27 prior to the execution of the contract. The Contractor
shall also deliver to the Village of Channahon, with copies to each additional insured,
copies of all endorsements to the insurance policies prior to execution of the contract.

BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS

In Check Sheet #LRS6, Bidding Requirements and Conditions for Contract Proposals,
under the section title “Proposal Guaranty”, the included schedulesshall not be used to

determine the value of the proposal guaranty. The proposal gua hall be five (5)
percent of the amount bid. ?

SUBCONTRACTORS Q\

The Contractor shall not employ any subcontractor, s other person or organization,
whether initially or as a substitute, against whom the Village of Channahon or the Engineer may

have a reasonable objection.
The apparent low Bidder shall submit to the Village, ten (10) days after the receipt of bids,
a list of the names of Bidder's proposed contractors, a description of the work to be

performed by each, and qualifications per fh@ﬁct.

APPLICATION FOR PAYMENT %
C

Application for payment to_the Contractor shall be in accordance with the Standard
Specifications and these “Special Provisions. The Engineer will submit Engineer's
Payment Estimate for payment to the Contractor for the work completed to the

re than once monthly on a date specified by the Village of

Village of Channahor
Channahon. %
The Contractor shall procure from each subcontractor and supplier of material or labor a

waiver of any claim which they may have under the mechanics lien laws of the State of
llinois to insure the Village of Channahon immunity from mechanics liens on
subcontractors in carrying out the contract and any work orders or additions thereto, all
as a condition of any payment by the Village of Channahon. Any payments made by the
Village of Channahon without requiring compliance with this paragraph shall not be
construed as a waiver by the Village of Channahon of the right to require compliance
with this paragraph as a condition of later payments.

The Contractor shall furnish with his final application for payment a complete release of
all liens arising out of this contract, or receipts in full in lieu thereof and an affidavit that
the releases and receipts include all labor and material for which a lien could be filed.
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SCHEDULE OF CONSTRUCTION

The Contractor shall use the following typical construction schedule:

Road sequence shall be: May Ct., Kevin Dr., May St., Oakview Ct., Parkside Dr.

Construction shall work from south ends of streets with material stored at north ends of same.

1) Clean both lanes of all streets scheduled to receive cover coat application that day; apply
cover coat; corner radii and turnouts to be done last.

2) Clean both lanes of all streets scheduled to receive seal coat application that day; apply seal
coat in same sequence as 1); corner radii and turnouts to be done last.

3) Clean both lanes of all streets schedule to receive fog seal application that day; apply fog
seal in same sequence as 1) and 2); corner radii and turnouts to be @st.
0

Coordination between this project’'s improvements and other propo i
required and an effort shall be made by both Village of Channah\

rovements will be
ntractor to determine
the best schedule.

The project shall be completed by August 23, 2013.

PRECONSTRUCTION CONFERENCE \:

A Preconstruction Conference will be scheduled '@ held within 10 working days after the
effective date of the Agreement, and not le an 5Working days prior to the start of any work
under the Contract. The conference shal nded by authorized representatives of the
Contractor, all subcontractors, and V onnel. The Village will advise other interested

parties and request their attendance asia able.
Information will be distributed and sted concerning at least the following items:

1. Start Date &
2. Contract Docume
a. This willi distribution of required copies of original Documents, revisions,
Noti%oceed, etc.
CommunicatiomProcedures

Use of Sites
Construction & Traffic Control Practices

2

Other Requirements

MOBILIZATION

This work shall be doné in accordance with Section 671 of the Standard Specifications except
as modified herein.

671.02 Basis of Payment. Revise this article to read:
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2013 Bituminous Surface Treatment A-2 Project

Mobilization will not be paid for separately but rather shall be included in the cost of the items for
which this work applies.

TRAFFIC CONTROL PLAN

This work shall be done in accordance with Section 701 of the Standard Specifications and
lllinois Department of Transportation Standards 701301 (Lane Closure, 2L, 2W, Short Time
Operations), 701311 (Lane Closure 2L, 2W, Moving Operations-Day Only), 701501 (Urban
Lane Closure, 2L, 2W, Undivided), 701901 (Traffic Control Devices), BLR 18 (Traffic Control
Devices-Day Labor Maintenance), BLR 21 (Typical Application of Traffic Control Devices for
Construction on Rural Local Highways) or BLR 22 (Typical Application of Traffic Control Devices
for Construction on Rural Local Highways), except as modified herein.

701.17 Specific Construction Operations. Add the following to-the end of part (c)(4):

The Contractor shall provide “FRESH OIL" and “LOOSE GRAVEL" warnihg signs (or similar as
approved by Engineer) at all traffic access points (excluding drivews? when work is taking

place. .
701.20 Basis of Payment. Revise this article to read:

This work will be paid for at the contract unit price per lump sFFIC CONTROL PLAN.
CONSTRUCTION SIGNS AND BARRICADES \:

All temporary signs and barricades as specified | le 107.14 shall be furnished, erected,
maintained, and removed by the Contractor%ll costs incurred by CONSTRUCTION SIGNS

AND BARRICADES work, along with any o required to conform to this provision, shall
be considered incidental to the contract @ xtra compensation will be allowed.

KEEPING ROAD OPEN TO TRAF

All roads shall be kept open «?-way traffic at all times, except when construction operations
require as directed by the Engineér. The Engineer shall be the sole judge as to the necessity of
lane closures and the len @ d duration of same.

The Contractor sha in access to adjacent properties throughout the limits of construction
in accordance with licable portions of Article 107.09 and Article 107.14 of the Standard
Specifications and as directed by the Engineer.

All costs incurred by KEEPING ROAD OPEN TO TRAFFIC work, along with any other work
required to conform to this provision, shall be considered as incidental and will not be paid for
separately.

CONSTRUCTION DEBRIS
Add the following to the third paragraph of Article 202.03 of the Standard Specifications:

“The Contractor shall not conduct any generation, transportation, or recycling of construction or
demolition debris, clean or general or uncontaminated soil generated during construction,
remodeling, repair, and demolition of utilities, structures, and roads that is not commingled with
any waste, without the maintenance of documentation identifying the hauler, generator, place of
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origin of the debris or soil, the weight or volume of the debris or soil, and the location, owner,
and operator of the facility where the debris or soil was transferred, disposed, recycled or
treated. This documentation must be maintained by the Contractor for 3 years.”

PREPARATION OF BASE COURSE

This work shall be done in accordance with Section 358 of the Standard Specifications except
as modified herein.

358.05 QOld Bituminous, Brick, and Concrete. Remove part (a).

Add the following to the end of part (b): Each successive old or new surface shall receive
Preparation work immediately prior to placement of the next surface. Cleaning excess cover
seal coat aggregate shall be performed by vacuum truck and materials deposited at the Public
Works facility on Blackberry Ln. The Engineer shall approve surface Ereparation prior to

placement of all bituminous material.

358.07 Basis of Payment. This item will not be paid for separately but
the cost of BITUMINOUS SURFACE TREATMENT, Class A-2. \

all be included in

BITUMINOUS SURFACE TREATMENT, CLASS A-2 Q
This work shall be done in accordance with Section @ Standard Specifications except
as modified herein.

403.01_Description. Replace part (b) with the followi

“‘A-2. A-2 shall consist of a bituminous n@ pat material and a cover coat aggregate, a
bituminous seal coat material and seal ~ regate, and a bituminous fog seal material.”

403.02 Materials. The materials for this oh shall be as specified below:
Bituminous Material Cover eal Coats shall be HFE-90

Cover Coat aggregate/ﬂ:e A-14
Seal Coat aggreg Il be CA-16

Bituminous MaEmSeal shall be SS-1h

The application rate materials shall bé as specified below. The Engineer reserves the
right to adjust the application rates as required.

Bituminous Material Cover and Seal Coats shall be HFE-90 — 0.40 GAL/SY
Cover Coat aggregate shall be CA-14 — 15 to 25 LB/SY

Seal Coat aggregate shall be CA-16 — 15 to 25 LB/SY

Bituminous Material Fog Seal shall be SS-1h — 0.15 GAL/SY

403.03_Equipment. The pneumatic-tired rollers shall be self propelled rollers in accordance with
Article 1101.01(c).

CONSTRUCTION REQUIREMENTS
403.12 Cover Coat. Replace the first sentence of the fourth paragraph with:

The entire surface shall be rolled immediately with two (2) pneumatic-tired rollers.
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Add the following at between articles 403.13 and 403.14:

Fog Seal. Fog Seal shall be applied according to section 403.10. Application of fog seal shall
take place on individual segments between 3 and 10 days following completion of Seal Coat.
Application shall be in two (2) separate lane width applications in opposite directions of travel
with a one (1) foot overlap along centerline. Road segments shall be opened to traffic only after
fog seal has cured and will not be picked up.

403.16 Basis of Payment. The maximum payment shall be 103% of plan quantity per pay item.
This work will be paid for at the contract unit price per gallon for BITUMINOUS MATERIALS
(COVER AND SEAL COATS) and BITUMINOUS MATERIALS (FOG SEAL); and per ton for
AGGREGATE (COVER COAT) and AGGREGATE (SEAL COAT).

AGGREGATE WEDGE SHOULDERS, TYPE B

This work shall be done, at locations shown on Plans, in accordancé with Section 481 of
the Standard Specifications except as modified herein.

481.02 Materials. Revise this Article to read: \i

“Materials shall meet the requirements of Section 1064. xcept that the aggregate
shall be crushed gravel or stone.”

481.04 Subgrade Preparation. Add to this Arti \

“Prepared subgrade must be inspec@ the Engineer prior to placement of

aggregate.”
481.10 Basis of Payment. This wOr Qe paid for at the contract unit price per ton for
AGGREGATE WEDGE S% S, TYPE B.

CONTRACT NOTES
1. Any costs resu "n work under CONTRACT NOTES shall be considered incidental

to this contr:

2. The Contractorghall notify the Village Engineering Project Manager, (815) 467-6644, at
least 48 hours in advance of beginning work to obtain Village Utility locations and shall
coordinate all construction operation with the Engineer.

3. Proposed field changes shall be brought to attention of the Resident Technician or
Engineer. Written approval from the Resident Technician or Engineer shall be obtained
prior to construction of said changes. All requests shall be made in writing.

4. All work, including equipment start up, shall be performed between the hours of 7:00
a.m. and 7:00 p.m., Tuesday through Friday. No work shall be performed on Mondays,
Saturdays, Sundays or Village recognized holidays uniess written authorization is
provided by the Engineer.

5. The Contractor shall contact “JULIE” at 800-892-0123, as needed, for field locations of
buried utilities a minimum of 48 hours before stating any proposed excavation or digging
work. All utility coordination and/or conflict resolution is the Contractor responsibility.




Special Provisions
2013 Bituminous Surface Treatment A-2 Project

6.

10.

1.

12.

13.

Contractor shall provide a maximum 48 hour advanced notification to all residents and
businesses where work is taking place within that time, as well as to those on connecting
streets where the affected street is the only outlet.

a. This notification shall consist of direct contact (if occupant is on premises) or
placement of door hangers with language as provided in this contract and shown
on the Resident Notification Template.

b. Resident/business notification shall not fo be given more than 48 hours prior to
work taking place at that location.

c. If notification is given, but work delayed past 48 hours, revised notification shall be
provided under these same terms.

Contractor shall provide 24 hour notice by signage at all traffic access points (excluding
driveways) where work is taking place the following day. If for any reason work does not
take place the following day, signage must be removed or covere@moming.

Verification of Quantities:

a. Contractor to provide Bill of Lading to Engineer eac| ing HFE-90 and SS-
must be approved by

1h material delivered to site. Alternate documgntati
Engineer no later than the PRECONSTRUCTIO @ G.

b. The Contractor shall record tank volume &/beginning and end of each
individual lane segment so as to provide ed on each lane segment.

c. The Engineer shall verify distributer e before each work day’s first lane

segment application, before and after illing of distributer tank, and at end of
each work day.

load tickets, grouped by lane or street segment,
et segment.

Material debris resulting fro paration of Base shall be removed to an approved site
the same day such worktakeSyplace. If, in the judgment of the Village, it should become
Qve

d. Contractor shall provide ag
at completion of each lane

necessary to remove materials and the Contractor does not comply, the Village will
have the material rem nd the Contractor will be billed (charged), accordingly.

w' from the Bituminous Surface Treatment operations shall be
removed within INdays to an approved site. If, in the judgment of the Village, it should
become necessary to remove such materials and the Contractor does not comply, the
Village will havé the material removed and the Contractor will be billed (charged),
accordingly.

Contractor shall clean all streets by mechanical vacuum treatment between 7-21 days
following completion of fog seal work on a per segment basis.

The Contractor shall be responsible for protecting from damage all curb & gutter,
driveways, landscaped areas, roads, utility structures, and all other private or public
property. Should damage occur, cleaning or repair shall be done to the satisfaction of
the Engineer and at no additional cost to the Village. Methods for repair must be
approved by the Engineer prior to the Contractor making such repairs.

Upon completion of work, the Contractor shall restore the work site areas to a condition
similar to that before work commenced as determined by the Engineer. Restoration shall
include paved surfaces, lawns, and other affected private or public properties. The
streets and gutter shall be swept clean.




Special Provisions
2013 Bituminous Surface Treatment A-2 Project

14.

15.

16.

The Contractor may obtain municipal water in bulk, at no cost, as long as there is not a
“Watering Ban” in effect. The Village reserves the right to restrict or refuse the use of
Village water as deemed necessary.

Water will be provided at the Jessup Street and Tallgrass Trail protected hook up
locations in the Village of Channahon. Contractor shall provide the water truck and driver
required to obtain and transport this water. The Village reserves the right to restrict or
refuse the use of Village water if deemed necessary.

The use of fire hydrants is strictly prohibited, under penalty of law.

Water for construction shall be metered or otherwise accounted for on a day log
maintained by the Contractor with copies provided to the Engineer at the end of each
work day. Contractor shall notify the Village prior to each day's use at each hook-up
location and again when usage is complete for the day.

Record keeping of all plan changes and Verification of QuantitiesiQhe responsibility of

the General Contractor.

All work completed under this contract shall be warranted nths, from date of
construction completion of all items, against defect in mategiahor Workmanship furnished
for such public improvements, latent in ¢character, and nible at the time of final

inspection by the Village.

Q)\Q




Resident Notification Template

CONTRACTOR NAME
AND/OR LOGO

YOUR STREET
Will Be Treated With a Bituminous
Surface Treatment (Chip Seal)

Treatment Dat

Sunday, D 5“‘

(or next business d QI lays occur)

POINTS TO REMEMBER:

1)
2)
3)
2)
5)
6)

7)
8)

9)

This work consists of applying an as ;Iswn followed immediately by stone chips. A pneumatic
roller is then used to embed the o the emulsion. This process will be repeated a second time
with slightly smaller chips.

After both chip seals are complete, ‘a fog seal asphalt emulsion is applied to seal in surface chips.

Work will take place somet @ tween 7:00 a.m. and 7:00 p.m. (working hours) on your street on the
date shown or the next business day. Rain or equipment problems may further delay work.

Work is not planned to't@keplace on Mondays, Saturdays, Sundays or Village recognized holidays. If
work on these days becomes necessary, additional notification will be provided.

Street parking is strictly prohibited during working hours. The Village asks that you plan to park
on alternate streets and avoid accessing your driveway during working hours.

Traffic is not allowed on freshly applied emulsion and while chips are applied and rolled. Please
respect traffic control signs and personnel.

Your road will not be closed. You will have access in and out of the subdivision all day.

If you have a special event or situation (garage sale, reception/party, appointment, etc.) call Contractor
Contract at ##H# - #iHt - #H#HE to see if other arrangements can be made.

You may also contact Donald Kinzler, P.E., Engineering Project Manager at the Village of Channahon
with questions or concerns, 815-467-6644.

Thank you for your cooperation.

/0




The foliowing special provisions indicated by an

BDE SPECIAL PROVISIONS
For the April 26 and June 14, 2013 Lettings

“x" are applicable to this contract and will be included by the Project

Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name
80240
80099
80274
80309
80192
80173
80241
80276
5026l
5048|

50491

50531

80198
80199
80293

80294

80311
80277
80261
80029
80312
80313
80265
80229
80303
80304

80297
80165
80253
80231
80298

80022

80316
80278
80305
80279

80310

#

WOoO~NOONHEWN-

18

19
20
21
22
23
24
25
26
27
28

34
35
36
37
38

4

42
43
44
45

Coated Galanized Stel Condut

Pavement Patching

Special Provision Title
Above Grade Inlet Protection
Accessible Pedestrian Signals (APS)
Aggregate Subgrade Improvement
Anchor Bolts
Automated Flagger Assistance Device
Bituminous Materials Cost Adjustments
Bridge Demolition Debris
Bridge Relief Joint Sealer

Building Removal-Case | (Non-Friable and Friable Asbestos)

Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case lil (Friable Asbestos)
Building Removal-Case |V (No Asbestos

Completion Date (via calendar days)
Completion Date (via calendar days) Plus Working
Concrete Box Culverts with Skews > 30 Degrees &
Feet
Concrete Box Culverts with Skews < 30 Deg
Design Fill and Skews > 30 Degrees with Dé
Concrete End Sections for Pipe Culvests
Concrete Mix Design — Department
Construction Air Quality — Diese|Re
Disadvantaged Business Ente @
a2l A

Drain Pipe, Tile, Drainage Méat,
Fabric Bearing Pads

Friction Aggregate

Fuel Cost Adjustm

Granular Materia

Grooving for d Pavement Markings
High Tensiog edian Barrier

Material Transfer Device
Modified Urethane Pavement Marking
Moisture Cured Urethane Paint System
Movable Traffic Barrier

Pavement Marking Removal

Pavement Marking Tape Type IV

' Paments to Subcontractors }

Placing and Consolidating Concrete
Planting Woody Plants

Polyurea Pavement Markings
Portland Cement Concrete

ign Fils<5

agardiess of

Pills > 5 Feet

t — Density Testing of Longitudinal Joints
Insertion Biging Of Culverts

Sept. 1, 1990
t. 1, 1990
pt. 1, 1990

Sept. 1, 1990

June 1, 2000

Effective

July 1, 2009
April 1, 2003
April 1, 2012
Jan. 1, 2013
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Jan. 1, 2012

April 1, 2008
Aprit 1, 2008
April 1, 2012

April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Sept. 1, 2000
Jan. 1, 2013
Jan. 1, 2013
Jan. 1, 2011
April 1, 2009
Nov. 1, 2012
Nov. 1, 2012
Jan. 1, 2007
Jan. 1, 2010

Jan. 1, 2013

“June 15, 1999

April 1, 2012
Nov. 1, 2006
Jan. 1, 2010
April 1, 2009
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
Nov. 1, 2012
Jan. 1, 2012

Jan. 1, 2010

Revised
Jan. 1, 2012
Jan. 1, 2007
Jan. 1, 2013

Jan. 1, 2012

Aug. 1, 2012
April 1, 2010
April 1, 2010
April 1, 2010

“Jan. 1, 2013

Aug. 2, 2011

July 1, 2009

Jan. 1, 2013
Jan. 1,2013
Aprit 1, 2012

1, 2009

Jan. 1, 2010
Jan. 1, 2013

Jan. 1, 2006
Aug. 1,2012

Jan. 1, 2013
Jan. 1, 2013




File Name

80300
80218
80219
80220
80221
80281
3426l

80157
80306

# Special Provision Title
46 Preformed Plastic Pavement Marking Type D - Inlaid
47 Preventive Maintenance — Bituminous Surface Treatment
48 Preventive Maintenance — Cape Seal
49 Preventive Maintenance — Micro-Surfacing
50 Preventive Maintenance — Slurry Seal
51 Quality Control/Quality Assurance of Concrete Mixtures
52 Railroad Protective Liability Insurance
53 Railroad Protective Liability Insurance (5 and 10)
54

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt

Effective

April 1, 2012

Jan.
Jan.
Jan.
Jan.
Jan.
Dec.
Jan.
Nov.

1, 2009
1, 2009
1, 2009
1, 2009
1, 2012
1, 1986
1, 2006
1,2012

Revised

April 1, 2012
April 1, 2012
April 1, 2012
April 1, 2012
Jan. 1,2013
Jan. 1, 2006

Jan. 1, 2013

Restoring Bridge Approach Pavment Uing Hih-Density Foam

Jan. 1, 2009

Jan. 1, 2012

80271 58 Safety Edge April 1, 2011
80307 59 Seeding v. 1, 2012
80127 60 Steel Cost Adjustment ril 2, 2004  April 1, 2009
80255 61 Stone Matrix Asphalt an. 1,2010 Jan. 1,2012
80143 62 Subcontractor Mobilization Payments April2,2005  April 1, 2011
80317 63 Surface Testing of Hot-Mix Asphalt Overlays (NOTE: Thi Jan. 1, 2013

provision was previously named “Surface Testing of Payé : ,
80308 64 Synthetic Fibers in Concrete Gutter, Curb, Median and itch Nov. 1, 2012
80286 65 Temporary Erosion and Sediment Control Jan. 1, 2012
80225 66 Temporary Raised Pavement Marker ’ Jan. 1, 2009
80256 67 Temporary Water Filled Barrier \ Jan. 1,2010 Jan. 1, 2013
80301 68 Tracking the Use of Pesticides Aug. 1, 2012
80273 69 Traffic Control Deficiency Deduction Aug. 1, 2011

Training

Special Provisions Oct. 15, 1975

80270
80288
80302
80289
80071

special provisions Portland Cement CoO

File Name
80275
80291

80237

80239
80177
80272
80228
80109
80110
80203

80290
80299
80280

Utility Coordination and Conflict§®

72
73 Warm Mix Asphait
74

75
76

Working Days

ision Title
Agreement to Plan Q
Calcium Chloride Accelerator for Class PP-2
Concrete

Construction Air Quality — Diesel Vehicle Emissions
Control

Construction Air Quality — Idling Restrictions

Digital Terrain Modeling for Earthwork Calculations
Drainage and Inlet Protection Under Traffic
Flagger at Side Roads and Entrances

Impact Attenuators

Impact Attenuators, Temporary

Metal Hardware Cast into Concrete

Payrolls and Payroll Records
Portland Cement Concrete Inlay or Overlay
Portland Cement Concrete Sidewalk

Weekly DBE Trucking RepOrt
Wet Reflective Thermoplasti€ Pavement Marking

New Location
Article 202.07
Recurring CS #28

Articles 105.03 and 107.41

Articles 105.03 and 107.41
Recurring CS #32

Articles 603.02 and 603.07
Articles 701.13 and 701.20
Section 643

Section 706

Articles 503.02, 504.02, and
1006.13

Recurring CS #5
Recurring CS #29

Article 424.07

April 1, 2011

Jan. 1, 2012

June 2, 2012

Jan. 1, 2012
Jan. 1, 2002

The following special provisions are %”Em 3 Standard Specifications, the 2013 Recurring Special Provisions, or the

Effective

Jan. 1, 2012

Nov. 1, 2012

., QC/QA of Concrete Mixtures, or Placing and Consolidating Concrete:

Revised

Jan. 1, 2012
April 1, 2012

April 1, 2009

April 1, 2009
April 1, 2007
April 1, 2011
April 1, 2009
Nov. 1, 2003
Nov. 1, 2003
April 1, 2008

Jan. 2, 2012
April 1, 2012
Jan. 1, 2012

Jan. 2, 2012

Jan. 1, 2012

Jan. 1, 2012
Jan. 1, 2012
Jan. 1, 2012




File Name Special Provision Title

80152  Self-Consolidating Concrete for Cast-in-Place

Construction

" New Location Effective Revised
The following special Nov. 1,2005 April 1, 2012
provisions: Portland Cement
Concrete, QC/QA of
Concrete Mixtures and
Placing and Consolidating
Concrete

80132  Self-Consolidating Concrete for Precast and Precast The following special July 1,2004 April 1, 2012

Prestressed Products

80284  Shoulder Rumble Strips

80285 Sidewalk, Corner or Crosswalk Closure

1106.02
80075  Surface Testing of Pavements (Section 406 overlay  Articles 407.09, 407.12, Qﬁpril 1,2002 Jan. 1, 2007
0

portion will remain a special provision and will now

be called “Surface Testing of HMA Overlays”.)

80287 Type G inlet Box

provisions: Portland Cement

Concrete, QC/QA of

Concrete Mixtures and

Placing and Consolidating

Concrete

Article 642.05 Jan. 1, 2012
Atticles 701.03, 701.15, and Jan. 1, 2012

420.10, 420.20, and 1
Article 610.09 \ Jan. 1, 2012

elopment and Implementation section will then

The following special provisions require additional information from & er. The additional information needs to be
]
S

included in a separate document attached to this check sheet.

The
include the information in the applicable special provision. The Sp%:
Building Removal-Ca
Completion Date
Completion Daty orking Days
DBE Participat

Bridge Demolition Debris
Building Removal-Case |
Building Removal-Case I
Building Removal-Case lil

&

O

ions are:

Material Transfer Device

Railroad Protective Liability Insurance
Training Spedcial Provisions

Working Days




LIQUIDATED DAMAGES (BDE)

Effective: April 1,

2013

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 475 $ 675
100,000 500,000 750
500,000 1,000,000 1,025
1,000,000 3,000,000 1,275
3,000,000 6,000,000 1,425
6,000,000 12,000,000 2,300
12,000,000 And over 6,775
80320

O




PAYMENTS TO SUBCONTRACTORS (BDE)

Effective: June 1, 2000
Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments fo be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, ites that when a
Contractor receives any payment from the Department, the r shall make
corresponding, proportional payments to each subcontractor and pplier performing
work or supplying material within 15 calendar days after receip e Department payment.
Section 7 of the Act further provides that interest in the amg !Hi 0 percent per month, in

addition to the payment due, shall be paid to any subco or material supplier by the
Contractor if the payment required by the Act is withheldsfdelayéd without reasonable cause.
The Act also provides that the time for payment requir; .% e calculation of any interest due
applies to transactions between subcontractors - ier subcontractors and material
suppliers throughout the contracting chain.

calendar day requirement of the State Pro ent Act for purposes of compliance with the
federal regulation regarding paymen contractors. This contract is subject to the
following payment obligations.

This Special Provision establishes the wﬁ;ﬁ ral contract clause, and adopts the 15

When progress payments are mafle to the Contractor according to Article 109.07 of the
' Standard Specifications, thé Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for material supplied to perform any work of the contract. The
proportionate amou ial payment due to each subcontractor and material supplier
throughout the ¢ ain shall be determined by the quantities measured or otherwise
determined as eligthle for payment by the Department and included in the progress payment to
the Contractor. Subcentractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section




| 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
| Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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LR107-7
Page 1 of 1
State of lllinois
DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets

SPECIAL PROVISION
FOR
WAGES OF EMPLOYEES ON PUBLIC WORKS

Effective: January 1, 1999
Revised: January 2, 2013

Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The lllinois Department of Labor publishes the prevailing
wage rates on its website at www.state.il.us/agencylidol/rates/rateg™itm. If the l[llinois
Department of Labor revises the prevailing wage rates, the revised g wage rates on
the lllinois Department of Labor's website shall apply to this contra d=the Contractor will
not be allowed additional compensation on account of said reyi =dThe Contractor shall
review the wage rates applicable to the work of the contra lar intervals in order to
ensure the timely payment of current wage rates. The ctor*agrees that no additional
notice is required. The Contractor shall be respon y each subcontractor of the

wage rates set forth in this contract and any revisionsfthereto.

Payrol